e
REQUEST FOR PROPOSAL Finance and Business Operations Division

Procurement and Contract Services Section
Addendum # 3 King County 206-684-1681  TTY Relay: 711

ADDENDUM DATE: November 8, 2005

RFP Title: Auto Discovery and Asset Management

RFP Number; 05-128-LM

Revised Due Date/Time: November 22, 2005 - 2:00 P.M.

Buyer: Linda Machno, Linda.machno@metrokc.gov, (206) 684-1392

We acknowledge that Addenda number to have been delivered to us and have been
examined as part of the Contract documents.

This addendum is issued to revise the Original Request for Proposal, dated October 19, 2005 as follows:

The proposal due date has been changed to November 22, 2005.

The table located in Exhibit B, Section 10.2 Vendor Support and Training Costs During Installation
shall be replaced with the following table:

Exhibit B, Section 10.2 Vendor Support and Training Costs During Installation

Continued on next page.

Company Name

Address City / State / Postal Code

Signature Authorized Representative / Title

Email Phone Fax

Delivery guaranteed: | Yes [ ] No Days after order: Prompt Payment Discount Terms:
%- Days, Net

Prime Proposer SEDB / DBE Certification number (if applicable - see Section 2-3)

This Request for Proposal Addendum will be provided in alternative formats such as Braille, large print,
audiocassette or computer disk for individuals with disabilities upon request.
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Project Project Phase Name Not to Exceed Cost, Including Support

Phase # and Training

One Project Kickoff/Project Planning for|$
Installing Tool within ITS

Two Design/Data  Mapping of  Asset|$
Management Database/Repository

Three Implementation of any identified changes to | $
the design of the “out of the box” asset
management database/repository.

Four Installation of Asset Management |$
Database/Repository (including data
conversion and population)

Five A Deploying Auto-Discovery Tool in Test | $
Environment(s)

Five B Testing Auto-Discovery Tool and Asset | $
Management Database/Repository

Six A Deployment of Auto-Discovery Tool in|$
Operating/Production Environment

Six B Implementation of Auto Discovery Tool | $
and Asset Management System in
Operating/Production Environment

Seven A Project Planning for Deployment of | $
auto-discovery and asset management
tool within all other DES
agencies/departments

Seven B Deployment of auto-discovery and asset | $
management tool within all other DES
agencies/departments

Eight Final Acceptance (including submittal of | $

all requested documentation and
sufficient knowledge transfer to allow
internal staff to support the system)
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